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November 13th, 2008 
 

Mr. Brian Muir  
Mono County Finance Director 
P.O. Box 556 
Bridgeport, California 93517 
 
E.Mail: bmuir@mono.ca.gov 
 

RE: Mono County Space and Facility Needs Assessment for Capital 
Facilities Planning 

 

Dear Mr. Muir: 
  
Thank you for inviting the TRGConsulting team to submit a proposal for your 
space and facility needs assessment project.  We are convinced that our 
team can develop a countywide master space needs study with options and 
recommendations to relieve crowding in County owned spaces and eliminate 
your need for lease space wherever appropriate.1  We have provided similar 
successful needs assessment and planning services for a number of 
California counties.  More importantly our space needs assessments have 
resulted in well thought out development options that have been 
implemented and brought almost immediate relief to our clients.  Examples 
include our recent work in Alpine, Calaveras, El Dorado, Fresno, Lassen, 
Monterey, Stanislaus and Tuolumne Counties, all of which are well on the 
way to relieving inefficient and crowded working conditions.  Thus you can be 
certain that the implementation plan we develop will provide immediate and 
long-term benefits to your citizens and to County employees. 

 
The TRG team has provided similar needs assessment services for the last 
decade and a half.  Our team offers: 

 A wealth of experience gained from writing thirty-nine similar needs 
assessments. 

 An in-depth understanding of the operations and facilities needs of 
county governments in California from our previous work on related 
planning and design efforts, most recently for Amador, Calaveras, 
Colusa, El Dorado, Lassen, Monterey, Nevada, San Benito, Shasta, 
Stanislaus, Trinity and Tuolumne Counties. 

 A planning and design firm that has been in business in California for 
seventeen years with a number of successfully completed 
commissions for county governments. 

 A scope of work that meets all of the requirements of your RFP.  In 
addition this scope of work includes the examination of alternative 
planning scenarios to meet your identified space and facility needs. 

 Outside funding assistance with a 72.7% success rate in writing grants 
for construction funding programs and just under a 70% success rate 
in writing operational grants for county government departments and 
agencies. 

                                                        
1  Sometimes out-of-county funding streams allow departments to lease space, but 

not to build or purchase space (Social Services funding often is an example). 

Master planning summary spreadsheet 
for the needs assessment TRG staff 
wrote for Stanislaus County.  The 
reference for this project is Darrell 
Long, Capital Projects Program 
Manager, telephone: 209.525.4380. 
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 A “hands on” project approach in which principals actively are involved 
in all aspects of your project.  While you will see support staff 
occasionally, you will never see support staff without a principal 
present.  Our references will attest to the continuous involvement of 
our principals. 

 An enviable record of providing conceptual estimates of construction 
cost that have been within five percent of the final bid price.  
(Estimates over the last two years have been within slightly less than 
three and a half percent of the final bid price in a highly volatile bidding 
climate.) 

 An understanding of construction operations that allows us to prepare 
accurate schedules for future construction projects. 

 A competitive fee structure that includes all services identified in your 
RFP.  We are a California firm so all reimbursable expenses are 
included in our hourly rates.  We do not invoice our California clients 
for travel, lodging or per diem. 

We look forward to the possibility of providing needs assessment services to 
Mono County! 

 
Regards,  

TRGConsulting  
architectural planning and design  
 

 

 

 

William Harry Munyon 
Managing Principal 
 
27 Colonial Drive 
Rancho Mirage, California 92270 
and 
4015 Withers Road 
Napa, California 94559 
preserving resources since 1991 
 
Telephone:  559.269.3500 
E.Facsimile:  302.264.3500 
Email: harry@trg-consulting.com 
 

 
 

A page from Section A, Elements of 
the System, of the needs assessment 
TRG staff wrote for the Monterey 
County Sheriff’s Office.  We were 
successful in obtaining $80,000,000.00 
in AB 900 construction grant funding; 
however, Monterey County could not 
site a reentry facility and regretfully had 
to refuse the grant award. 
 
The reference for this project is Sheriff 
Mike Kanalakis, telephone: 
209.533.5855. 
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Qualifications, Project Staffing and References 
 

Name, Address and Contact Information. 
 
William Harry Munyon (“Harry”) 
Managing Principal 
TRGConsulting 
4015 Withers Road 
Napa, California 94559 
Telephone: 559.269.3500 
Facsimile: 302.264.3500 
Email: harry@trg-consulting.com 
 

Office Location.  Our northern California office is located in Napa, California 
as indicated above.  We also have a southern California office in Rancho 
Mirage.  Almost all of our recent clients are located in central and northern 
California and our references will confirm our ability to serve them and to be 
on site anywhere in the state whenever needed. 
 

Brief History of the Firm.  TRGConsulting was founded in 1991.  We are 
celebrating the firm’s seventeenth anniversary this year.  The objective of 
the firm is to provide our clients with planning, grant writing, design, 
construction management and related consulting services in a timely and 
cost effective manner.  Our references will attest to the “hands on” service 
provided by our principals and the success of our projects. 
 

Firm Capabilities. TRG specializes in needs assessments, programming and 
planning, special design studies, operational and staffing analyses, 
architectural design, construction administration, project management and 
staff training.  Consulting is offered for a wide variety of county government 
needs such as: 

 
• the development of comprehensive needs assessments and 

master space needs studies; 
• assistance in obtaining outside government and private funding; 
• site feasibility studies with weighted criteria; 
• master site planning and the preparation of site development 

guidelines; 
• traditional architectural design and construction administration; 
• county government facility studies (including determination of 

needs and risk assessment as well as providing these studies in 
electronic media); 

• facility audits; 
• forensic analyses of existing facilities; 
• determination of space requirements; 
• staffing studies; 
• operational studies; 
• historic preservation work (including obtaining funds to preserve 

historically significant buildings such as your County Courthouse); 
• the development of facility and system space standards; 
• identification of design, financing and construction alternatives to 

preserve available resources (e.g. conventional design and 
construct, design/build, lease with option to purchase, etc.); 

• implementation of cost conservation methodologies; 

“Screen shot” from the electronic media 
developed for El Dorado County.  This 
screen illustrates access to the 
inventories for buildings, undeveloped 
properties and parking lots (among 
other things).  Additional “screen shots” 
appear in the body of this submittal. 
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• the preparation of development options with associated 

cost/benefit analyses; 
• needs assessments, planning and programming for county and 

state government facilities; 
• the development of mission statements and system/facility goals; 
• serving as the owner’s representative, construction manager, 

project manager or program manager for government facilities; 
• feasibility studies and cost/benefit analyses; 
• the development of meaningful juvenile ward and adult inmate 

programs; 
• state and county comprehensive criminal justice planning (e.g. the 

interaction between community corrections, probation and local 
law enforcement agencies; strategies for bond elections; etc.); 

• development of government agency policies and procedures; 
• surveys of staff to determine the facility “culture” and recommend 

any appropriate initiatives to improve operations and/or reduce 
liability; 

• operational peer review of facility designs that are in progress; 
• design/value engineering to reduce costs and preserve life cycle 

resources; 
• constructability reviews to reduce the potential for change orders 

and increase the opportunity for competitive bidding; 
• public presentations and workshops; 
• county and state master planning and future needs assessments; 
• computer systems integration and consulting; 
• counter-terrorist consulting; 
• corporate security; 
• hospital security (as mandated by California legislation); and 
• personal protection (including judicial protection and prevention of 

violence in the workplace as suggested by CalOSHA). 
 

Our planning and design portfolio includes virtually every type of county 
government facility.  TRG services range from front-end planning and grant 
writing through design, preparation of construction documents, bidding, 
construction administration and post-occupancy services. 

 

Number of Employees.  TRG is a firm of eleven professionals. 

 

Proposed Key Staff.  

WILLIAM HARRY MUNYON (“Harry”); Principal-in-Charge, Project Manager 
and Lead Planner.  In his three decades of practice Harry has been 
responsible for over 225 related projects ranging from small government 
facilities to large, complex projects.  Prior to founding TRG Harry directed the 
planning and design studios for two major international architectural firms.  In 
that capacity he was responsible for planning and design projects totaling 
over $3.4 billion.  His recent experience includes related master space needs 
studies for sixteen California counties including Alpine, Calaveras, El Dorado, 
Lassen, Monterey, Stanislaus and Tuolumne Counties.  He has been 
responsible for several historic preservation projects including the adaptive 
reuse of historic buildings.  Harry has been involved with grant writing for 
county government facilities since the early 1980s, when he assisted Val 
Verde County, Texas in obtaining Federal funding for the construction and 
operation of the Val Verde County Jail.  Harry’s planning and conceptual 
design efforts frequently have led to commissions in which Harry was 

Harry has been providing 
planning and design services 
to county governments for 
three decades.  
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responsible for designing the facilities for which he had provided the initial 
planning and grant writing services.  This has brought an invaluable sense of 
reality to all of his planning and grant writing work.  Harry has degrees from 
Tulane University (Public Administration and English) and the Naval War 
College (Security, Strategy and Policy) as well as a Bachelor of Architecture 
with High Distinction from the University of Arizona.  He was first registered 
as an architect in 1978.   
 

TOM WORNSON - Architectural Planning and Design.  Tom Wornson has 
been an architect and planner for over thirty years.  During this time he 
served as the senior designer and planner for a major international firm 
based in California.  His recent related experience includes projects for Sun 
Microsystems, General Motors, Kaiser Permanente, the University of 
California, Stanford University, Lawrence Berkeley Laboratory and related 
commissions for Contra Costa, Fresno, San Diego, Santa Clara, Santa Cruz, 
Tuolumne and Ventura Counties. 

Tom has a Bachelor of Architecture and a Bachelor of Science in Building 
Construction from Iowa State University.  He has been a registered architect 
since 1974.  Tom and Harry first worked together in 1987.1   
 

RON JARRELL - Operations and Construction Planning; Quality Assurance.  
Harry began working with Ron Jarrell in 1988 when Harry was the project 
manager for the planning and design of the 280-bed Lassen County Jail.  As 
the Sheriff, Ron personally supervised this project because of his familiarity 
with construction.  Their relationship continued throughout a number of 
projects that Ron supervised including a countywide government facilities 
needs assessment, a new Regional Juvenile Detention Facility (for which 
TRG wrote the successful grant application) and a new Sheriff’s 
Administration Building.  Ron also has served on the Executive Steering 
Committees (ESCs) at the Corrections Standards Authority (CSA) that 
awarded construction grants.  He retired as the Sheriff of Lassen County in 
2002, after thirty-two years of service.  Ron then served as Commander, 
Custody Services Bureau and Undersheriff in Contra Costa County, finally 
retiring from law enforcement for good in 2004.  He provides construction 
and operational consulting services to TRG for selected projects and leads 
our quality assurance team.  Ron will review our planning efforts. 
 

JIM MARMACK - Public Safety Planning.  Jim and Harry started working 
together ten years ago when Jim was the Assistant Sheriff in San Diego 
County and Harry was part of the planning team for all San Diego County 
detention facilities.  Jim offers over thirty years of public safety experience to 
our team.  He now is retired and serves as a consultant for selected TRG 
projects. 

In addition to serving as the Assistant Sheriff in charge of San Diego 
County’s seven detention facilities, Jim has served on the Executive Steering 
Committees (ESCs) at the Corrections Standards Authority (CSA) that have 
awarded construction grants under previous funding initiatives. 
 

BILL KIONKA (The Kionka Group) - Cost Engineer.  Bill has worked with 
Harry over the last nineteen years to refine building systems in order to 

                                                        
1  And they’ve had more fun working together than ought to be legal…ask them 

about the Gary Reddick caper. 

Siskiyou County Charlie Byrd Juvenile 
Treatment Center; Yreka, California. 
 
TRG staff prepared the needs 
assessment, wrote the successful grant 
application and provided the 
architectural design for this detention 
facility.  Our proposed project manager, 
Harry Munyon, wrote the architectural, 
construction and operations sections of 
this grant.  TRG staff wrote the 
remainder of the grant. 
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deliver cost effective government facilities from both a capital and operational 
cost perspective.  Bill offers thirty-two years of experience with government 
facility costs.  He and Harry have worked together on a number of related 
California projects and Bill’s conceptual estimates always have been within 
five percent or less of the accepted construction bids.  Bill will be available to 
provide cost estimating services as needed for your needs assessment. 

 

 
Spreadsheet used to 
determine the type of adult 
detention beds needed in 
Tuolumne County for the next 
thirty years.  TRG staff is 
responsible for the countywide 
facilities master space plan as 
well as the more specific adult 
and juvenile detention needs 
assessments for this county.  
The reference for these needs 
assessment is Keith Lunney, 
telephone: 209.533.5855.  
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Related Experience and References. 
Related Experience.  Our team is devoted almost exclusively (93.6%) to 
county government planning and design projects.  Seven clients for whom 
we have provided related planning services are identified in Table 1.1 below.  
Although we have provided related planning and design services for larger 
counties (e.g. Los Angeles, Fresno, Riverside, San Bernardino and San 
Diego Counties), the majority of our projects have been for counties similar in 
size to Mono County.  All projects listed below are for repeat clients. 
 
 

Table 1.1 -  Recent Projects 
 

Project Budget Contact/Telephone 
Monterey County 
Juvenile & Adult Detention 
Facility Needs Assessment, 
Master Plan and Grant 
Writing 

$86,050 Sheriff Mike Kanalakis 
Tel. 831.755.3751 
 

Calaveras County2 
Juvenile and Adult 
Detention Needs 
Assessment, Feasibility 
Study; AB 900 Grant 
Writing 

$29,850 Sheriff Dennis Downum  
Tel. 209.754.6497 

Lassen County  
Countywide Facilities 
Needs Assessment, 
Sheriff’s Admin. Building 
Needs Assessment, Design 
& Construction Admin. 

$45,750 Sheriff Ron Jarrell (retired) 
Tel. 530.257.32053 

Stanislaus County 
Public Safety, Law 
Enforcement, Adult & 
Juvenile Detention Needs 
Assessments (2)  

$83,370 Darrell Long, Ret.  
Capital Projects Manger 
Tel. 209.652.1178 

San Diego County  
Sheriff’s Office Planning & 
Needs Assessment 

$197,498 Assistant Sheriff (retired) 
Jim Marmack  
Tel. 760.505.2200 

Alpine County  
County Administration, Law 
Enforcement & Detention 
Needs Assessment, 
Architectural Program & 
Conceptual Design 

$18,754 Ms. Judy Molnar,  
Assistant to the Board  
Tel. 530.694.2287 

Tuolumne County 
Countywide Facilities 
Space Plan, Adult and 
Juvenile Detention Needs 
Assessments; AB 900 
Grant Writing (4) 

$97,690 Keith Lunney 
Sheriff’s Office 
Tel. 209.533.5855 

                                                        
2 Currently TRG is providing the architectural program and conceptual design for a 

new 340-bed Adult Detention Facility, a new Sheriff’s Administration Building and 
an Emergency Operations Center for Calaveras County. 

3  After serving as Sheriff of Lassen County and Undersheriff for Contra Costa 
County, Ron Jarrell now is retired.  This telephone number is for his home.  

Selected counties in which 
TRG has provided related 
services 

Alpine 
Amador 
Calaveras 
Colusa 
Contra Costa 
El Dorado 
Fresno 
Humboldt 
Kern 
Lassen 
Los Angeles 
Marin 
Madera 
Mendocino 
Modoc 
Monterey 
Napa 
Nevada 
Plumas 
Riverside 
Sacramento 
San Benito 
San Bernardino 
San Diego 
San Luis Obispo 
San Mateo 
Santa Clara 
Sierra 
Shasta 
Siskiyou 
Stanislaus 
Trinity 
Tuolumne 
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Selected Commissions (Past Ten Years).  The following table is a partial list 
of our related projects over the last ten years.  Most are for repeat clients.  
 

Table 1.2 - Selected Projects (Last 10 Years) 
 

Project Contracting Agency Contact/Telephone 
El Dorado County 
Countywide Master Space 
Needs Study  

El Dorado County  
Department of General 
Services (Repeat Client) 

Ms. Judi Harkins 
Asst. to Supervisor Solaro 
Tel. 530.621.6577 

Madera County  
Adult Detention Needs 
Assessment  

Madera County  
Resource Management  
Agency 

Chief Doug Papagni 
Tel. 559.675.7951 

Siskiyou County  
Juvenile Detention Needs 
Assessment, Grant Writing 
& Design 

Siskiyou County  
Board of Supervisors 
 

Chief Adele Arnold, 
Chief Probation Officer 
Tel. 530.841.4365 

Monterey County  
Juvenile Detention Needs 
Assessment 

Monterey County  
Board of Supervisors 
(Repeat Client) 

Chief Manuel Real  
Chief Probation Officer 
Tel. 831.755.3909 

Clackamas County  
Jail Detention  
Staffing Study 

Clackamas County  
Sheriff’s Office 
(Repeat Client) 

Sheriff Craig Roberts  
Tel. 503.655.8218 

Clackamas County  
Jail Operational  
Costs Study 

Clackamas County  
Sheriff’s Office 
(Repeat Client) 

Sheriff Craig Roberts  
Tel. 503.655.8218 
 

Clackamas County  
Jail Consulting to  
Blue Ribbon Committee for 
a New Jail 

Clackamas County  
Sheriff’s Office 
(Repeat Client) 

Sheriff Craig Roberts  
Tel. 503.655.8218 
 

Clackamas County  
Jail Feasibility Study, Needs 
Assessment & Master Plan 

Clackamas County  
Sheriff’s Office 
(Repeat Client) 

Sheriff Craig Roberts  
Tel. 503.655.8218 
 

Clackamas County  
Juvenile Hall Needs 
Assessment & Conceptual 
Design 

Clackamas County  
Juvenile Department 
(Repeat Client) 

Mr. Doug Poppen, 
Director  
Tel. 503.655.8342 

Trinity County  
Juvenile Needs 
Assessment, Grant Writing 
& Architectural Design 

Trinity County  
Board of Supervisors 
(Repeat Client) 

Chief Terry Lee, 
Chief Probation Officer 
Tel. 530.623.1204 x124 

Lassen County  
Countywide Facilities 
Needs Assessment, 
Regional Juvenile Detention 
NA, Grant Writing & Design 

Lassen County  
Board of Supervisors 
(Repeat Client) 

Retired Sheriff  
Ron Jarrell  
Tel. 530.257.3205 

Nevada County  
Regional Juvenile Hall 
Needs Assessment, Grant 
Writing & Design  

Nevada County  
Board of Supervisors 
(Repeat Client) 

Chief Doug Carver,  
Chief Probation Officer 
Tel. 530.265.1216 

El Dorado County  
South Lake Tahoe (SLT) 
Juvenile Treatment Ctr. 
Needs Assessment & 
Design 

El Dorado County  
Board of Supervisors & the 
Department of General 
Services (Repeat Client) 

Judge Suzanne N. 
Kingsbury,  
Presiding Judge  
Tel. 530.573.3064 

Lassen County Regional 
Juvenile Detention Facility 
Dayroom.  The county had 
limited resources with which 
to construct this 40 “hard” 
bed facility, including support 
spaces (e.g. intake and 
processing, attached outdoor 
recreation, program rooms, 
central control, institutional 
and other storage, etc.).  
Through careful planning 
and design this detention 
facility was constructed for 
$55,000 per bed in 2002.  
TRG staff, led by Harry 
Munyon, wrote the 
successful grant for this 
facility. 

Our proposed project 
manager, Harry Munyon, 
also was the project 
manager for the Lassen 
County Adult Detention 
Facility in a previous 
association.  That 280-bed 
facility was constructed for 
$6.2 million and opened in 
1991.  The Lassen County 
ADF was constructed using 
Prop. 52 funds, which 
mandated a maximum cost 
per facility.  This ADF was 
constructed for 1/3 of the 
mandated cost. 

“Cost effectiveness” is critical 
to smaller counties with 
limited resources.  Our 
needs assessments plan for 
cost effective facilities. 
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Project Contracting Agency Contact/Telephone 
San Mateo County  
Youth Services Center Title 
15/24 Compliance (Const. 
Management) 

San Mateo County  
Board of Supervisors (with 
Turner Construction Co.) 

Mr. Michael O’Brien, 
Regional Vice President 
(Turner)  
Tel. 510.267.8100 

San Benito County Juvenile 
Hall Expansion Needs 
Assessment &  
Conceptual Design 

San Benito County Probation 
Department (Repeat Client) 

Chief Dete Kraus (Retired) 
Tel. 209.795.71224 

Tuolumne County 
Countywide Space Needs 
Assessment 

Tuolumne County  
Board of Supervisors 

Ms. Ann Fremd 
CAO Project Manager  
Tel. 209.532.6632 

Amador County Jail and 
Sheriff’s Ops Needs 
Assessment & Master Plan 

Amador County Sheriff’s Office Capt. Ron Rockett 
 Tel. 209.223.6529 

 

The projects listed in the tables above illustrate that often we design and 
provide construction administration on projects for which we provided needs 
assessments, initial feasibility studies, planning efforts and grant writing.  As 
a result we are much better planners because we understand the physical 
plant implications of strategic decisions made during planning efforts. 

 

                                                        
4  Chief Kraus retired shortly after this project.  This is his home telephone number.  

Page from the Executive 
Summary for the needs 
assessment prepared for 
Stanislaus County.  This page 
illustrates the planning for the 
Sheriff’s Operations Building 
and the Emergency 
Operations Center along with 
associated costs. 
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Project Approach. 
 

Approach to Project.  A summary task description appears below. 
 

Project Start. 
 
• Present project methodology for approval by Mono County staff 
• Develop communications protocols for approval by County staff 

(including status reports, presentation methods and contents of final 
report) 

• Determine County staff and consultant participation on the Executive 
Steering Committee that will oversee and manage this project 
(including providing ongoing, interim and final approvals of 
information for submission to your Board of Supervisors) 

• Develop and distribute the project directory 
• Affirm/refine the project schedule 
• Develop project goals to guide the planning effort 
• Discuss contents and reports desired from the software and 

electronic database that will be developed as part of this planning 
effort 

• Confirm/develop all building inventory factors to be included in the 
electronic database; determine information that will be provided by 
the County’s Administrative Office, Community Development and 
Department of Finance staff and information that will be collected by 
the consulting team; establish schedule for collection 

• Review, amend (as necessary) and approve the electronic survey 
that will be sent to all County departments and agencies 

 
Review of Existing Documents and Information. 
 
• Review of all available existing documents (as available) such as: 

 
– County of Mono Budgets for fiscal years 2002-2003 through 

2007-2008 
– Grand Jury Findings related to facility and staff needs (last five 

years) 
– historical County staffing levels by department (last five years) 
– as-built drawings of existing County-owned and leased facilities 

(if as-built drawings are not available, emergency evacuation 
floor plans may be substituted) 

– information on leased facilities including square footage, lease 
term and amount as well as other available information 

– insurance and risk management information on County owned 
facilities (this information usually includes addresses, square 
footage, current insured value and other related information) 

– County population totals for the last five years as calculated by 
County planning officials (if different from the population figures 
maintained by the California State Department of Finance) 

– inventory of County owned land (developed and undeveloped) 
– inventory of available land for future County facility construction  
– inventory of existing parking 
– information on the local, state or federal historic designation of 

any historic County buildings 
– any assessment work and long range planning that already has 

been accomplished 
– other related information  
 

Pages from the “hard copy” of 
the Tuolumne Countywide 
Needs Assessment are used 
to illustrate the project 
approach section.  Above is a 
page from the Executive 
Summary of the final 
document. 
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Establish Space Standards for County Job Classifications and Support 
Space. 
 
• Review current space use in terms of net square footage per 

classification 
• Compare to space use standards in other California counties and 

known standards for types of space 
• Determine appropriate space standards by Mono County job 

classification 
• Determine appropriate space standards for support spaces (e.g. 

conference rooms, reception areas, storage space, restrooms, copy 
rooms, computer server rooms, meeting space, etc.) 

• Develop building gross space standards for each department 
• Establish net-to-gross standards by department/building/space type 

to allow determination of building footprints and estimates of 
probable construction costs for new facilities 

• Review space standards with Steering Committee 
 

Electronic Surveys, Departmental Visits and Inventory of Existing 
Buildings. 
 
• Distribute an electronic survey for all departments and agencies to 

begin the assessment of space needs 
• Review and analyze completed surveys and develop any necessary 

questions to clarify responses 
• Visit all County departments to understand their existing physical 

plant and space requirements; clarify responses on electronic 
surveys 

• Determine which buildings will continue to function “as is” (e.g. any 
buildings with long term leases, etc.) 

• Determine buildings/spaces for which immediate decisions are 
required such as those with leases about to expire  

• Determine departments with immediate needs  
• Prepare and enter into the customized database an inventory of all 

existing leased or County owned buildings; typically such an 
inventory will include: 

 
– location of building 
– construction type 
– age of building 
– age of any additions or renovations 
– square footage 
– designation as leased or County owned 
– lease rate and term (where applicable) 
– current value of County owned buildings 
– ADA compliance 
– parking adequacy (employee parking and visitor parking) 
– access to public transportation 
– security and alarm systems 
– emergency vehicle access (e.g. ambulance, fire, law 

enforcement, etc.) 
– condition of building systems  
– expansion potential and availability of land for expansion 
– compatibility with use of adjacent buildings or properties 
– other factors as determined by the Steering Committee 

 
• Provide a more detailed critical assessment of those buildings 

selected by the Steering Committee 

This page includes a table that 
depicts projected county 
population growth. 
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• Review departmental findings with Steering Committee 
• Enter approved data into the electronic database 
 
Establish Existing Need. 
 
• Determine current space needs based on space standards (i.e. the 

square footage County departments currently require if space 
standards were met) 

• Compare space needs (based on space standards) to existing 
available space and illustrate existing shortfall in needed space 

• Identify comparable counties and review facilities needs, projected 
future needs and approaches to co-locating or clustering staff to 
improve the delivery of services 

•  Review existing need findings with Steering Committee 
• Enter approved information into the electronic database 

 
Interim Presentation. 
 
• Provide interim presentation to the Mono County Board of 

Supervisors on work to date (with appropriate verbiage and 
graphics); request response to and comments on work to date 
 

5, 10 and 20-Year Projections for Each Department. 
 
• Gather and analyze historic County population growth over the 

previous twenty years and develop trend patterns (use U.S. census 
information, state Department of Finance data and any statistics 
developed by the County) 

• Gather and analyze County data on employee growth by department 
over the last five years 

• Consider at least three forecasting methods based on previous 
experience with California counties and available historic data 
(discuss with Steering Committee): 

 
– current ratio of department staff/County population to projected 

County population 
– linear progression 
– historic percent change 
 

• Compare forecasting results with each County department’s 
recommendations for future staff (from electronic surveys) as a 
“check” to be certain that forecasts from above have not overlooked 
any significant factors that will impact projections (e.g. loss of funding 
for staff, new grants, etc.) 

• Review projections with Steering Committee 
• Review projections with County departments 
• Present final projections to Steering Committee 
• Enter approved data into the electronic database 

 
Final Report Preparation and Development of Recommendations as to 
Implementation. 
 
• Finalize needs assessment (the analysis and forecast of staff and 

space requirements for each County department that occupies or will 
occupy space) 

• Finalize existing need (the evaluation of existing space, need and 
capacity) 

 

This table illustrates projected 
population growth using three 
separate projection models. 
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• Provide an options analysis (definition of alternatives to provide 

needed space and reduce dependence on leased space where 
appropriate; discuss need and locations for renovation/expansion 
and new construction; provide cost/benefit analyses); options will 
include recommendations that examine: 

 
– centralization of appropriate County services to improve service 

and operational efficiency (“one stop shopping” for citizens) 
– decentralization of appropriate services for better service 

throughout the County (e.g. ambulance stations, Sheriff’s sub-
stations, library services, selected health and human services, 
selected social services, etc.) 

– future use or disposition of owned facilities (including the 
expected life of owned facilities and the length of time that a 
building can accommodate the operations currently housed in 
that building) 

– reduction in use of leased facilities where County financial 
resources can be preserved 

– potential for future expansion at the least cost (current and future 
locations) 

– historic implications of County owned facilities (explore 
alternative uses of any historic buildings) 

– security implications (including those that bring grant funding) 
– any remaining implications of the state takeover of the courts 
– other areas as determined by the Steering Committee 

 
• Identify any available outside funding for recommended projects 
• Develop funding strategies 
• Insure all information required to develop a Capital Improvements 

Plan (CIP) is included (and in the electronic database) 
• Develop a plan of action with associated costs (prioritized 

recommendations by fiscal year with preliminary schedule, budget 
and overall financial implications; provide financing alternatives) 

• Review recommendations with Steering Committee 
• Review recommendations with County departments 
• Present final recommendations to Steering Committee 
• Enter final recommendations into the electronic database for future 

adjustment 
 

Electronic Media and Software Development (Optional Service) 
 
• Provide the results of your needs assessment in electronic media to 

allow County staff to update the results of this planning effort as 
change occurs; electronic data will include: 

 
– staffing numbers 
– inventory of County owned and leased facilities 
– staff and space need projections 
– information regarding undeveloped County owned property 
– parking statistics 
– recommendations from this master space needs study 
– other data as decided by the Steering Committee 
 

• Develop standard report formats in coordination with the Steering 
Committee so that the software will generate periodic information as 
desired by County Administration as well as other County 
departments and agencies 

Overview of Departments (a 
page discussing the Board of 
Supervisors appears above). 
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• Provide training in software use and database maintenance to 
selected County staff 

 
Our electronic media and software development is best illustrated by 
“screen shots” from our work in El Dorado County. 
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Final Presentation. 
 
• Provide final presentation to the Mono County Board of Supervisors 

(with appropriate verbiage and graphics); request final approval 
 

Understanding of Your Project.  A detailed task description is provided 
above.  These tasks have been specifically written in response to your RFQ 
(every county has different needs).  This project approach has been refined 
on a number of California county needs assessments and space planning 
efforts.  Our understanding of government operations, staffing plans and 
facility needs in California counties further contributes to the success of our 
projects.  Our process is a participatory one in which Mono County staff will 
be involved intimately.  Thus the resulting needs assessment and 
development options very much will be “yours” and will meet your unique and 
specific needs.  (A great deal of our work will be done on site in Mono 
County.)  These options will include implementation costs as well as the 
costs likely to be incurred if any inefficient operations remain in place. 
 

Public Presentations and Presentations to County Staff.  In addition to our 
presentations to the Steering Committee and your Board of Supervisors, we 
are prepared to provide any other presentations that may be appropriate. 
 

Ability to Work with Government Agencies and County Project Staff.  Virtually 
all of our work is on government projects in the public sector and we are 
quite accustomed to working with all types of governmental folks and with our 
clients (most of whom are project personnel representing county 
government).  Additionally, we have worked with counties on your “side of 
the table” on several similar projects so we understand your concerns.  (A 
few years ago Harry Munyon, our proposed project manager, served as the 
Interim Director of the Architecture & Engineering Department in San 

A little humor here… 

Presentation media recently used 
in Monterey County.  TRG staff 
wrote the needs assessment, 
developed the master plan and 
prepared the successful AB 900 
grant application for the Monterey 
County Sheriff’s Office. 
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Bernardino County while a nationwide search for a permanent Director was 
conducted.5  As part of that commission, Harry oversaw the needs 
assessment and space planning for all county facilities in downtown San 
Bernardino.) 

Electronic Media and Software - A Living Document.  A great deal of our 
recent success, particularly in the implementation phase, can be attributed to 
providing well thought out implementation plans in both hard copy and 
electronic media.  The electronic media allows the County to adjust their 
space needs assessment and implementation plan as circumstances 
change.  This adjustment is important as projects identified in the 
implementation plan become reality and as the County moves out of leased 
space. 
 
Role of the Architect/County.  The role of the architect is to provide all 
services identified in your RFP and in this proposal.  Any assessment work 
and long range planning that already has been accomplished will be 
incorporated into our work. 
 
The role of County staff is to participate on the Steering Committee in a 
decision-making role, providing input and approvals as indicated in the 
project approach discussed above.  Representatives from County 
departments and agencies will need to complete the electronic survey and 
provide related information on their individual departments and agencies.  
Additionally the County staff will be asked to provide base information on the 
County’s buildings.  Finally, we will need a space in which the Steering 
Committee can meet. 
 
Additional Services (if desired).6  Our team is capable of providing all 
architectural services required as implementation progresses (including 
transition into any new or remodeled facilities and post occupancy 
evaluations).  As discussed previously, we are much more efficient and 
effective planners because we often design and build the facilities that we 
plan.  As an example of our efficiency, all of our facilities have been 
constructed within less than five percent of our conceptual estimates. 
 
Quality Assurance.  Our team uses proven quality assurance methods to be 
certain that your study is delivered on time, within budget and meets your 
expectations in terms of eliminating crowding and inefficient working 
conditions, improving service, reducing dependence on leased space and 
complementing your operations.  We use a number of different quality control 
methods.  Some of these methods include: 
 
• maintaining detailed records of “lessons learned” on every county 

government planning, design and construction project for which we have 
been responsible 

• establishing effective communications links between all project 
participants  

• encouraging creative thinking and the constant search for better planning 
solutions 

• continuous schedule review and refinement in planning team review 
meetings 

• traditional in-house peer reviews of planning documents by senior 
professionals who have not been involved with your planning project (the 
“fresh set of eyes” or “two heads are better than one” approach) 

                                                        
5  TRG held a contract to manage the department for ten months and Harry filled the 

position of Interim Director supported by TRG staff.   
6  Shameless plug for additional work. 

Examples of Department 
Overview summaries (from top to 
bottom: Board of Supervisors, 
Environmental Health, Farm 
Advisor and Treasurer/Tax 
Collector). 
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• periodic operational reviews including the development of scenarios to 

test the operational efficiency of our planning recommendations 
• staff participation in continuing education opportunities related to our 

individual disciplines 
• active participation by our principals and staff in professional societies 

such as the American Planning Association as well as a number of other 
professional societies and associations 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Siskiyou County Title 24 Needs 
Assessment.  The graphic on this 
page illustrates the programs offered 
by the criminal justice system, 
including alternatives to detention.  
This graphic was used in the 
successful grant application written for 
Siskiyou County by TRG staff. 
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Proposed Schedule. 
Aggressive Schedule.  A careful analysis of your RFP has led us to develop 
a schedule that will allow us to make a progress presentation to your Board 
of Supervisors on Tuesday, January 20th, 2009, and a final presentation on 
Tuesday, February 3rd, 2009.  We are comfortable with our schedule 
because: 
 

• we are prepared to begin work immediately upon notification of 
selection;7 

• Mono County facilities are located within a relatively small 
geographic radius;  

• a great deal of our work will be done on site in Mono County; and 
• we have a long and successful history of providing needs 

assessments and facilities space studies for California counties. 

 

Table 1.3 - Mono County Needs Assessment Schedule Summary 
 

Task Duration8 Start Finish 

Project Start9 1 Day Dec. 8, 2008 Dec. 8, 2008 

Review Existing Documents 8 Days Dec. 8, 2008 Dec. 17, 2008 

Establish Space Standards 15 Days Dec. 18, 2008 Jan. 8, 2009 

Surveys, Visits & Inventory 14 Days Dec. 8, 2008 Dec. 26, 2008 

Establish Existing Need 12 Days Dec. 29, 2008 Jan, 14, 2009 

Interim Presentation 1 Day Jan. 20, 2009 Jan, 20, 2009 

Projections (5 - 20 Yrs) 20 Days Dec. 29, 2008 Jan. 26, 2009 

Final Report Development 7 Days Jan. 26, 2009 Jan. 30, 2009 

Software Development 28 Days Dec. 15, 2008 Jan. 23, 2009 

Final Presentation (BOS) 1 Day Feb. 3, 2009 Feb. 3, 2009 
 
 
 
 
 

                                                        
7  Our entire team is prepared to begin work upon notice of selection.  We realize 

that we will not have a final contract and that any work undertaken prior to the 
approval of the contract will be at our own risk.  (Our team never has failed to 
negotiate a mutually acceptable contract on any project for which we have been 
selected.)  We have begun projects early for a number of counties where the 
schedule was important (e.g. Alpine, Calaveras, El Dorado, Lassen, Trinity, etc.). 

8  Durations are provided in working days as opposed to calendar days.  Please note 
that some tasks overlap. 

9  We tentatively have selected a start date of Monday, December 5th, 2008. 

Additional examples of various 
presentation media. 
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Fee Proposal 
 
November 13th, 2008 
 
Introduction.  This document includes our fee proposal as requested.  All 
markups, overhead, profit and reimbursable expenses are included in our 
fees.  The fee proposal is valid for 60 days from the date of this proposal.  
Fees include meetings/presentations in Mono County and preparation of your 
needs assessment. 
 
Fee Proposal.  The basic fee proposal is presented in Table 2.1. 
 

Table 2.1 
Fee Proposal 

 
Task Proposed Fee 
1. Project Organization & Start $1,465.00 
2. Review Existing Documents & Information 1,400.00 
3. Space Standards 5,140.00 
4. Survey, Visits and Inventory of Existing Buildings 13,715.00 
5. Establish Existing Need 7,300.00 
6. Interim Presentation 1,920.00 
7. 5-20 Year Projections 12,110.00 
8. Final Report/Implementation Recommendations 26,750.00 
9. Electronic Media and Software Development TBD 
10. Final Presentation 2,530.00 
Total Fee $72,320.00 

 
 
 
Thank you for considering TRGConsulting.  We look forward to the possibility 
of working for Mono County! 
 
TRGConsulting 
architectural planning and design 
 
 
 
 
 
William Harry Munyon 
Managing Principal 
 
27 Colonial Drive 
Rancho Mirage, California 92270 
and 
4015 Withers Road 
Napa, California 94559 
preserving resources since 1991 
 
Telephone:  559.269.3500 
E.Facsimile:  302.264.3500 
E.Mail:  harry@trg-consulting.com 
 

 
 

Trinity County Juvenile Detention 
Facility.  TRG staff wrote the successful 
construction grant for the Trinity County 
Probation Department and designed 
their new juvenile hall.  While the facility 
was under construction, TRG staff wrote 
two successful operational grants 
totaling over $600,000.00.  The 
reference for this project is Chief Terry 
Lee, telephone: 530.623.1204, 
extension 124. 



 

 
TRGConsulting page 2.2 

Mono County Space & Facilities Needs Assessment for Capital Facilities Planning 
 

Section 2.  Fee Proposal 

 
Fee Schedule.  Hourly rates for members of our team are illustrated below. 
 

TRGConsulting 
 
Harry Munyon/Managing Principal - Project Manager.......$125.00 
Tom Wornson/Principal - Planning and Design ...................125.00 
Project Architect .....................................................................115.00 
Assistant Project Architect .......................................................75.00 
Job Captain...............................................................................65.00 
Senior Planner ..........................................................................58.00 
Planner ......................................................................................50.00 
Drafting (CADD) ..........................................................45.00 - 55.00 
Clerical ......................................................................................40.00 
 
 
Civil Engineering 
 
Principal ................................................................................$120.00 
Civil Engineer............................................................................90.00 
Civil Engineering Technician - 2..............................................75.00 
Civil Engineering Technician - 1..............................................60.00 
Senior Clerical ..........................................................................40.00 
Clerical ......................................................................................30.00 
 
 
Structural Engineering (as needed) 
 
Principal ................................................................................$125.00 
Project Manager .....................................................................105.00 
Senior Structural Engineer.......................................................90.00 
Structural Engineer...................................................................80.00 
Drafting (CADD) .......................................................................60.00 
Clerical ......................................................................................40.00 
 
 
Mechanical and Electrical Engineering (as needed) 
 
Principal ................................................................................$100.00 
Project Engineer .......................................................................75.00 
Design Engineer .......................................................................65.00 
Drafting (CADD) .......................................................................44.00 
 
 
Cost Estimating 
 
Cost Estimating and Planning ...............................................$85.00 

 
 

An example of an Options 
Development and Analysis section from 
the Tuolumne County Master Space 
Needs project. 




